No0.806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated : 03.03.2014

INVITATION FOR QUOTATIONS FOR CONSTRUCTION OF
CIVIL WORKS UNDER SHOPPING PROCEDURES

No. 806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated: 03.03.2014

INVITATION FOR QUOTATIONS FOR CONSTRUCTION OF New Concrete Road For
Connection with The Old Sheds Being Proposed To Use Dung, Hay And Fodder Etc.
Collection During The Year 2013-14(Phase-II)

1. You are invited to submit your most competitive quotation for the following
works:-

Brief Description of the | Approximate value | Period of Completion
Works of Works (Rs.)

Construction Of New Concrete 2846436.00 90 Days
Road For Connection with The

Old Sheds Being Proposed To
Use Dung, Hay And Fodder Etc.
Collection During The Year 2013-
14(Phase-II)

e Government of India has received a credit from the International Development
Association (IDA) towards the cost of National Dairy Plan -1 (National Dairy Support
Project-NDSP). Paschim Banga Go Sampad Bikash Sanstha an End implementing
agency of the project intends to apply part of the proceeds of this credit to eligible
payments under the contract for which this invitation for quotations is issued.

3. The Strengthening of Semen Station, Salboni Project in West Bengal state is being
implemented by Paschim Banga Go Sampad Bikash Sanstha, which is registered
under the Societies Registration Act.

4. To assist you in the preparation of your quotation, we are enclosing the following:
iii. Detailed Bill of Quantities, with estimated rates and prices (Annexure-1)
iv. Technical Specifications (As per PWD,WB schedule,2013-14)
V. Instructions to Bidders.
vi. Draft Contract Agreement format which will be used for finalizing the

agreement for this Contract.
5. You are requested to provide your offer latest by 14.00 hrs. on 19.03.2014



No. 806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated : 03.03.2014

6. Quotations will be opened in the presence of Bidders or their representatives
who choose to attend at 14.30 hrs on 19.03.2014 in the office of Paschim Banga
Go Sampad Bikash Sanstha, LB-2, Sector-III, Salt Lake City, Kolkata- 700 098.

7. We look forward to receiving your quotations and thank you for your interest in
this project.

Dr.S. Bose
Chief Executive Officer
Paschim Banga Go Sampad Bikash Sanstha
Ph.No. @& (033) 2335-0715 Fax No. (033) 2335-0712
E-mail :ceopbgsbs2003@yahoo.co.in
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Instructions to Bidders

SECTION - A

1. Scope of Works

The Paschim Banga Go Sampad Bikash Sanstha invites quotations for the

construction of works as detailed in the table given below

Connection with The Old Sheds Being
Proposed To Use Dung, Hay And Fodder
Etc. Collection During The Year 2013-
14(Phase-II)

Brief Description Approximate Period of
of the Works value Completion
of Works (Rs.)
Construction Of New Concrete Road For 2846436.00 90 Days

The successful bidder will be expected to complete the works by the intended

completion date specified above.

2. Qualification of the bidder : The bidder shall provide qualification information

which shall include :-

(a) Total monetary value of construction works performed for each year of

the last 3 years :

(b)  Reporton his financial standing.

(©) Details of any litigation, current or during the last 3 years in which the
bidder is involved, the parties concerned and disputed amount in each
case. If there is no such incidence then affidavit duly notarized in the

prescribed format (Affidavit- Y)

3. To qualify for award of the contract the bidder:-

(a) Should have satisfactorily completed as a prime contractor at least one

similar work of value not less than Rs. 11,39,000/- in the last three years;

(b)  Should possess valid license for executing civil works (in the event of the
works being sub - contracted, the sub-contractor should have the

necessary license);
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5.1

5.2

5.3

5.4

5.5

(c) Should possess required valid license for executing the water
supply/sanitary works (in the event of the works being sub-contracted,
the sub-contractor should have the necessary license);

Bid Price

a) The contract shall be for the whole works as described in the Bill of
quantities, drawings and technical specifications. Corrections, if any, shall
be made by crossing out, initialling, dating and re writing.

b) All duties, taxes and other levies payable by the contractor under the
contract shall be included in the total price.

c) The rates quoted by the bidder shall be fixed for the duration of the
contract and shall not be subject to adjustment on any account.

d) The rates should be quoted in Indian Rupees only.
Submission of Quotations
The bidder is advised to visit the site of works at his own expense and obtain all
information that may be necessary for preparing the quotation (Contact Person :
Dr. M. Pal, Mob no. 9331275582).

Each bidder shall submit only one quotation.

The quotation submitted by the bidder shall comprise the following :-

(a) Quotation in the format given in Section B.

(b) Signed Bill of Quantities; and

(c) Qualification information form given in Section B duly completed.

The bidder shall seal the quotation in an envelope addressed to the Paschim

Banga Go Sampad Bikash Sanstha, LB-2, Sector-IlI, Salt Lake City, Kolkata- 700
098. The envelope will also bear the following identification :-

o Quotation for (Name of the Contract)
o Do not open before (time and date of quotation opening).

Quotations must be received in the office of the Paschim Banga Go Sampad Bikash
Sanstha, LB-2, Sector-III, Salt Lake City, Kolkata- 700 098 not later than the time
and date given in the letter of invitation . If the specified date is declared a
holiday, quotations shall be received upto the appointed time on the next working
day.
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5.6

10.

10.1

10.2

11.

Any quotation received by the Paschim Banga Go Sampad Bikash Sanstha after
the deadline for submission of quotations will be rejected and returned unopened
to the bidder.

Validity of Quotation
Quotation shall remain valid for a period not less than 45 days after the deadline
date specified for submission.

Opening of Quotations

Quotations will be opened in the presence of bidders or their representatives
who choose to attend on the date and time and at the place specified in the letter
of invitation.

Information relating to evaluation of quotations and recommendations for the
award of contract shall not be disclosed to bidders or any other persons not
officially concerned with the process until the award to the successful bidder is
announced.

Evaluation of Quotations

The Employer will evaluate and compare the quotations determined to be
substantially responsive i.e. which

(a) meet the qualification criteria specified in clause 3 above;
(b) are properly signed ; and

(c) conform to the terms and conditions, specifications and drawings without
material deviations.

Award of contract

The Employer will award the contract to the bidder whose quotation has been
determined to be substantially responsive and who has offered the lowest
evaluated quotation price and who meets the specified qualification criteria.
Notwithstanding the above, the Employer reserves the right to accept or reject
any quotations and to cancel the bidding process and reject all quotations at any

time prior to the award of contract.

The bidder whose bid is accepted will be notified of the award of contract by the
Employer prior to expiration of the quotation validity period.

Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall
deliver to the Paschim Banga Go Sampad Bikash Sanstha the performance
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security (either a bank guarantee or a bank draft in favour of the Employer) for
an amount equivalent of 3 % of the contract price. The Performance Security
shall be valid till the expiry of the period of maintenance of the work, specified in
clause 12.

12. Period of Maintenance :

The “Period of Maintenance” for the work is six months from the date of taking
over possession or one full monsoon season whichever occurs later. During the
period of maintenance, the contractor will be responsible for rectifying any
defects in construction free of cost to the Employer.

13. Purchase ofall construction materials including cement and steel as per the
specifications (ISI certification marked goods wherever available) shall be the
responsibility of the contractor.

Dr.S. Bose
Chief Executive Officer
Paschim Banga Go Sampad Bikash Sanstha
Ph.No. @& (033) 2335-0715 Fax No. (033) 2335-0712
E-mail :ceopbgsbs2003@yahoo.co.in
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SECTION -B
1. Format for Qualification Information.
2. Format for Submission of Quotation.
3. Format of Letter of Acceptance.
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1.1

1.2

1.3

*

806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated : 03.03.2014

QUALIFICATION INFORMATION

For Individual Bidders

Principal place of business:

Power of attorney of signatory of Quotation.
[Attach copy]

Total value of Civil Engineering

construction work performed in the last

three years (in Rs. Lakhs)

Work performed as prime contractor (in

nature over the last three years.

2010-11

2011-12

2012-13

the same name) on works of a similar

Project Name of Descrip | Contract | Value of Date of | Stipulate | Actual | Remarks
Name Employer | -tion of | No. contract issue of | d period date explainin
work (Rs.Lakhs | work of of greasons
) order | comple- compl | for delay
tion e-tion | and work
complete
d
Existing commitments and on-going works:
Description | Place & | Contract No. | Value of Stipulated | Value of works* | Anticipated
of Work State & Date Contract period of remaining to be | date of
(Rs.Lakh) | completion | completed completion
(Rs. Lakhs)
1) (2) (3) (4) (5) (6) (7)

Enclose a certificate from Engineer concerned.
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1.4

1.5

1.6

1.7

Proposed subcontracts and firms involved.

Sections of the Value of Sub- Sub-contractor Experience in
works contract (name & address) similar work

Evidence of access to financial resources to meet the requirements of working
capital : cash in hand, lines of credit, etc. List them below and attach copies of
support documents.

Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers
who may provide references if contacted by the Employer.

Information on litigation history in which the Bidder is involved.

Other Employer | Cause of dispute | Amount Remarks showing
party(ies) involved present status
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QUOTATION

Description of the Works : Construction Of New Concrete Road For Connection with
The Old Sheds Being Proposed To Use Dung, Hay And Fodder Etc. Collection During
The Year 2013-14(Phase-II)

To:

Subject : ConstructiBiior... .. ... A o ..o 0. 20l .
Reference P 7] <) ol \\ (o YO dated.....cooeveveenee. from.....ccovevne
Sir,

We offer to execute the Works described in your letter referred to above in accordance
with the Conditions of Contract enclosed therewith at ......... percentage above / below the
estimated rates, i.e., for a total Contract Price of -

Rs.** [ in figures |

Rs. [ in words ].

This quotation and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or any quotation
you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf will engage in bribery.

We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of the
Instructions to Bidders.

Yours faithfully,

Authorized Signature : Date:

Name & Title of Signatory

Name of Bidder
Address

* To be filled in by the Employer before issue of the Letter of Invitation.

ok To be filled in by the Bidder, together with his particulars and date of submission
at the bottom of this Form.
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LETTER OF ACCEPTANCE
CUM NOTICE TO PROCEED WITH THE WORK

(LETTERHEAD OF THE EMPLOYER)

Dated :
To: [Name and address of the Contractor]
Dear Sirs,
This is to notify you that your Quotation dated for execution of
the for the contract price of Rupees
[amount in words and figures], is hereby accepted
by us.

You are hereby requested to furnish performance security for an amount of Rs.
(equivalent to 3% of the contract price) within 15 days of the receipt
of the letter. The Performance Security in the form of Bank guarantee or a Bank draft in
favour of .o (Employer) shall be valid till the expiry of the period of
maintenance i.e. upto . Failure to furnish the Performance Security
will entail cancellation of the award of contract.

You are also requested to sign the agreement form and proceed with the work not
later than under the instructions of the Engineer,
and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance
Security, contract for the above said work stands concluded.

Yours faithfully,

Authorized Signature
Name and title of Signatory
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Draft Agreement form for
Construction through National Shopping

ARTICLES OF AGREEMENT
This deed of agreement is made in the form of agreement on _ day
month 199 _ , between the
(Employer) or his authorized representative (hereinafter referred to as the first party)
and (Name of the Contractor), S/O ___ resident of
(hereinafter referred to as the second party), to execute the work of
construction of (hereinafter referred to as works) on the

following terms and conditions.
2. Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. ____
as reflected in Annexure - 1.

3.1 Payments under its contract:

Payments to the second party for the construction work will be released by the
first party in the following manner :-

On reaching plinth level (first stage) : 25% of the total cost
On reaching lintel level (second stage) : 25% of the total cost
On reaching roof level (third stage) ; 20% of the total cost
Plastering and completion of whole

work (fourth stage) : 30% of the total cost

3.2  Payments at each stage will be made by the first party :
(a) on the second party submitting an invoice for an equivalent amount ;
(b)  on certification of the invoice (except for the first installment) by the
engineer nominated by the first party with respect to quality of works in

the format in Annexure - 2; and

() upon proper and justified utilization of at least 50 % of the previous
installment and 100 % of any prior installment.
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4.

8.1

Notice by Contractor to Engineer

The second party, on the works reaching each stage of construction, issue a notice
to the first party or the Engineer nominated by the first party (who is responsible
for supervising the contractor, administering the contract, certifying the
payments due to the contractor, issuing and valuing variations to the contract,
awarding extensions of time etc.), to visit the site for certification of stage
completion. Within 15 days of the receipt of such notice, the first party or the
engineer nominated by it, will ensure issue of stage completion certificate after
due verification.

Completion time

The works should be completed in 90 Days from the date of this Agreement. In
exceptional circumstances, the time period stated in this clause may be extended
in writing by mutual consent of both the parties.

If any of the compensation events mentioned below would prevent the work
being completed by the intended completion date, the first party will decide on
the intended completion date being extended by a suitable period :

a) The first party does not give access to the site or a part thereof by the
agreed period.

b) The first party orders a delay or does not issue completed drawings,
specifications or instructions for execution of the work on time.

C) Ground conditions are substantially more adverse than could reasonably
have been assumed before issue of letter of acceptance and from
information provided to second party or from visual inspection of the site.

d) Payments due to the second party are delayed without reason.

e) Certification for stage completion of the work is delayed unreasonably.
Any willful delay on the part of the second party in completing the construction
within the stipulated period will render him liable to pay liquidated
damages. @ 0.05% of contract value per day which will be deducted from
payments due to him. The first party may cancel the contract and take recourse to
such other action as deemed appropriate once the total amount of liquidated
damages exceeds 2 % of the contract amount.

Duties and responsibilities of the first party

The first party shall be responsible for providing regular and frequent
supervision and guidance to the second party for carrying out the works as per
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8.2

8.3

8.4

8.5

9.1

specifications. This will include written guidelines and regular site visit of the
authorized personnel of the first party, for checking quality of material and
construction to ensure that it is as per the norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the
second party for the proposed works.

Possession of the site will be handed over to the second party within 10 days of
signing of the agreement.

The Engineer or such other person as may be authorized by the first party shall
hold meeting once in a month where the second party or his representative at site
will submit the latest information including progress report and difficulties if any,
in the execution of the work. The whole team may jointly inspect the site on a
particular day to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site
visit in a site register maintained by the second party. The second party will
carry out the instructions and promptly rectify any deviations pointed out by the
engineer. If the deviations are not rectified, within the time specified in the
Engineer’s notice, the first party as well as the engineer nominated by it, may
instruct stoppage or suspension of the construction. It shall thereupon be open
to the first party or the engineer to have the deviations rectified at the cost of the
second party.

Duties and responsibilities of the second party
The second party shall :

a) take up the works and arrange for its completion within the time period
stipulated in clause 5;

b) employ suitable skilled persons to carry out the works ;
c) regularly supervise and monitor the progress of work ;
d) abide by the technical suggestions / direction of supervisory personnel

including engineers etc. regarding building construction ;

e) be responsible for bringing any discrepancy to the notice of the
representative of the first party and seek necessary clarification :

f) ensure that the work is carried out in accordance with specifications,
drawings and within the total of the contract amount without any cost
escalation ;

g) keep the first party informed about the progress of work ;
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10.

11.

12.

h) be responsible for all security and watch and ward arrangements at site
till handing over of the building to the first party ; and

i) maintain necessary insurance against loss of materials/cash, etc. or
workman disability compensation claims of the personnel deployed on the
works as well as third party claims.

f) Pay all duties, taxes and other levies payable by construction agencies as
per law under the contract (First party will effect deduction from running
bills in respect of such taxes as may be imposed under the law).

Variations / Extra Items

The works shall be carried out by the second party in accordance with the
approved drawings and specifications. However, if, on account of site conditions
or any other factors, variations are considered necessary, the following procedure
shall be followed:-

a) The second party shall provide the Engineer with a quotation for carrying
out the Variation when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the
request before the Variation is ordered.

b) If the quotation given by the second party is unreasonable, the Engineer
may order the Variation and make a change to the Contract Price which
shall be based on Engineer’s own forecast of the effects of the Variation on
the Contractor’s costs.

c) The second party shall not be entitled to additional payment for costs
which could have been avoided by giving early warning.

Securities

The Performance Security shall be provided to the Employer no later than the

date specified in the Letter of Acceptance and shall be issued in an amount and

form and by a bank or surety acceptable to the Employer. The Performance

Security shall be valid until a date 28 days from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee.

Termination

12.1 The Employer may terminate the Contract if the other party causes a
fundamental breach of the Contract.

12.2 Fundamental breaches of Contract include, but shall not be limited to the
following:
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13.

12.3

12.4

(a) the contractor stops work for 28 days and the stoppage has not
been authorized by the Engineer;

(b)  the Contractor has become bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(c) the Engineer gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the
Engineer;

(d)  the Contractor does not maintain a security which is required;

(e) [f the Contractor, in the judgment of the Employer or the Bank, has
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices (as defined in the prevailing Bank’s sanctions procedures)
in competing for or in performing the Contract.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated the Contractor shall stop work immediately,
make the Site safe and secure and leave the Site as soon as reasonably
possible.

Payment upon Termination

13.1

13.2

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for the value of the
work done less advance payments received up to the date of the issue of
the certificate, less other recoveries due in terms of the contract, less taxes
due to be deducted at source as per applicable law.

If the Contract is terminated at the Employer’s convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost
of removal of

Equipment, repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

15 NSP/CW



No. 806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated : 03.03.2014

14.

15.

=

Dispute settlement

If over the works, any dispute arises between the two parties, relating to any
aspects of this Agreement, the parties shall first attempt to settle the dispute
through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for
arbitration by a Sole Arbitrator not below the level of retired Superintending
Engineer, PWD to be appointed by the first party. The Arbitration will be
conducted in accordance with the Arbitration and Conciliation Act, 1996. The
decision of the Arbitrator shall be final and binding on both the parties.

Inspections and Auditing

The Contractor shall permit, and shall cause its Sub-Contractors to permit, the
Bank and/or persons or auditors appointed by the Bank to inspect and/or audit
its accounts and records and other documents relating to the submission of the
Quotation and performance of the Contract. Any failure to comply with this
obligation may constitute a prohibited practice subject to contract termination
and/or the imposition of sanctions by the Bank (including without limitations
determination of ineligibility) in accordance with prevailing Bank’s sanctions
procedures.

Assigned and delivered by the Signed by Chief Executive Officer
Authority’s Signature. Paschim Banga Gosampad Bikas Sanstha in
persons.
Witness: Witness:

1.

2.

16 NSP/CW



No. 806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated : 03.03.2014

BILL OF QUANTITIES

Annexure I

The approximate Bill of Quantities is indicated below to give an idea of the work
which should be executed in accordance with the approved drawings and
specifications to enable the bidder to furnish the lumpsum price.
however, note that no variations in the lumpsum cost is acceptable (except where

extra items are ordered by the Engineer).

Bidders may,

Name of the work : Construction Of New Concrete Road For Connection with The Old
Sheds Being Proposed To Use Dung, Hay And Fodder Etc. Collection During The Year
2013-14(Phase-II)
(All rates are based on P.W.D(W.B) Schedule 2013-2014 )

Sl.

Description of Item

Quantity

Unit

Rate (Rs.)

Total
Amount (Rs.)

Single Brick Flat Soling of picked jhama
bricks including ramming and dressing
bed to proper level and filling joints with
local sand.

1600.00

Sg.m

340.00

544000.00

Ordinary Cement concrete (mix 1:1.5:3)
with graded stone chips (20 mm
nominal size) excluding shuttering and
reinforcement if any, in ground floor as
per relevant IS codes. (i) Pakur Variety

325.00

Cu.m

5959.09

1936704.25

Brick work with 1st class bricks in
cement mortar (1:6)
(a) In foundation and plinth

8.00

Cu.m

5248.95

41991.60

(A) Filling in foundation or plinth by
silver sand in layers not exceeding 150
mm as directed and consolidating the
same by thorough saturation with water,
ramming complete including the cost of
supply of sand. (payment to be made on
measurement of finished quantity)

150.00

Cu.m

728.82

109323.00

Dismantling all types of masonry
excepting cement concrete plain or
reinforced, stacking serviceable
materials at site and removing rubbish
as directed within a lead of 75 m. (a) In
ground floor including roof.

200.00

Cu.m

318.14

63628.00

Dismantling all types of plain cement
concrete works, stacking serviceable
materials at site and removing rubbish
as directed within a lead of 75 m. In
ground floor including roof.

(a) upto 150 mm. thick

100.00

Cu.m

669.48

66948.00

17

NSP/CW




No. 806/PBGSBS/SSS/Harin-work/NDP-1/13 Dated : 03.03.2014

Taking out carefully G.C.1. or C.I. or
asbestos sheets (including ridges etc.)
from roof or wall after unscrewing bolts,
nuts, screws etc. and stacking the
material at site as directed. (Payment to
be made on measurement of portion of
roof or wall removed.)

350.00

Sg.m

25.59

8956.50

Cutting to requisite length or shape
departmental R.S. joists, channels,
angles, tees, plates etc. (Payment to be
made on area of cut surface)

300.00

Sg.cm

5.60

1680.00

Labour for lowering and stacking after
dismantling in parts R.S. joists,
channels, angles, tees, plates etc.
complete as directed.

(a) From 1st floor level

130.00

Qnt.

127.36

16556.80

10

Bituminous filler of approved type in
expansion joints of dummy joints
including finishing the top surface as
directed.

1.10

Cu.m

51498.18

56648.00

TOTAL Rs.

2,846,436.15

SAY Rs.

2,846,436.00

Gross Total Cost: RS. ....cccovvcmrrremrrsnces

[/We agree to execute the works in accordance with the approved drawings and
technical specifications at ............ percentage above/below the estimated rates, i.e., for a
in figures ) (Rs.

total

contract price 0f RS,

18

(amount

amount in words).

Signature of Contractor
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Annexure - 2

Format of certificate

Certified that the works upto ------------m-mmmmmmm s level in
respect of construction of -------------mmmmmmomm e At --m-mmmme s
have been executed in accordance with the approved drawing and technical
specifications.

Signature
Name & Designation
(Official address)
Place: Office seal
Date :
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Annexure-3
(To be furnished in Non - Judicial Stamp paper
0f310/- duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true
and correct. In case of any information submitted proved to be false or concealed, the
application may be rejected and no objection/claim will be raised by the under-signed.

The under-signed also hereby certifies that our firm M/S
__________________________________________________ had not been debarred to participate in tender by any State
Government Department / Govt. undertaking/ Autonomous Body during the last 5 (five) years
prior to the date of this N.L.T.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify
this statement.

The under-signed understands that further qualifying information may be requested and agrees
to furnish any such information at the request of the Department.

Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm and
[ have not applied severally for the same job.

Signed by an authorized officer of the firm.

Title of the officer

Name of the Firm with Seal

Date:
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